STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 30/ 04 I N SACRAMENTO COUNTY | N SACRAMENTO 04/ 02/ 04
CONTRACT NUMBER 03- 000204 FROM FLORI N ROAD OVERCROSSI NG TO CONTRACT CCDE 'E
LOCATI ON 03-SAC-5-17.2/17.8 1.1 KM NORTH OF FLORI N ROAD 23 CONTRACT | TEMS
OVERCRGSSI NG
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACI M 005-6(316) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPCSALS | SSUED 19 FUND TOTAL HA22 1, 500, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 160, 000. 00 AMOUNT OVER 108, 309. 00 PERCENT OVER EST 9. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 268, 309. 00 2 AVERI CAN CI VI L CONSTRUCTCORS 707 746-8028
VEEST COAST | NC 00526319
3701 MALLARD DR FAX 707 746-0936
BENI CI A CA 94510
2 1, 748, 076. 00 1 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581-1553



03- 000204 Bl D245

03- SAC- 5- 17 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A REBAR REBAR
YUBA CITY CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
MARTI N BROTHERS ASPHALT CONCRETE PAVI NG

RANCHO CCRDOVA CA



03- 000204
03- SAC- 5- 17 SUMMARY OF
03/ 30/ 04

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

04/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 RI LEYS STRI PI NG
P O BOX 1188
BENI CI A CA 94510

STRI PI NG



03- 000204 Bl D245

03- SAC-5- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4. 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 50, 000. 00* 50, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00* 15, 000. 00
6 (F) 150870 REMOVE CONCRETE DECK SURFACE MR 19 100. 00 1, 900. 00
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 170 25. 00 4, 250. 00
8 (F) 260210 AGGREGATE BASE ( APPROACH SLAB) VB 27 350. 00 9, 450. 00
9 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 2, 440 120. 00 292, 800. 00
10 401108 REPLACE CONCRETE PAVEMENT VB 180 1, 400. 00 252, 000. 00
(RAPI D STRENGTH CONCRETE)
11 420201 GRI ND EXI STI NG CONCRETE MR 640 50. 00 32, 000. 00
PAVENENT
12 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 274 1, 400. 00 383, 600. 00
(TYPE R)
13 (F) 510800 PAVI NG NOTCH EXTENSI ON VB 7 6, 000. 00 42, 000. 00
14 511118 CLEAN EXPANSI ON JOI NT M 102 100. 00 10, 200. 00
15 (SF)519133 JO NT SEAL (ASPHALTI C PLUG) M 102 350. 00 35, 700. 00
16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 11 55. 00 605. 00
17 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4, 680 . 65 3,042. 00
( SPRAYABLE)
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 1. 40 518. 00
19 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 .70 217. 00
(BROKEN 3.66 M- 0.92 M
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 070 .40 2, 428.00
(BROKEN 10.98 M- 3.66 M
21 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 310 .40 124. 00
(BROKEN 5.18 M- 2.14 M
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 750 3.30 2, 475.00
23 999990 NOBI LI ZATI ON LS LUMP SUM 120, 000. 00* 120, 000. 00

TOTAL 1, 268, 309. 00



03- 000204 Bl D245
03- SAC- 5- 17 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 30/ 04 04/ 02/ 04
| TEM SECOND
BI D AMOUNT
1 11, 500. 00* 11500. 00
2 5, 000. 00* 5000. 00
3 19, 500. 00* 19500. 00
4 270, 000. 00* 270000. 00
5 18, 500. 00* 18500. 00
6 250. 00 4750. 00
7 41. 00 6970. 00
8 240. 00 6480. 00
9 161. 00 392840. 00
10 1, 750. 00 315000. 00
11 21.00 13440. 00
12 2,105. 00 576770. 00
13 571. 00 3997. 00
14 69. 00 7038. 00
15 78. 00 7956. 00
16 138. 00 1518. 00
17 1.50 7020. 00
18 3.75 1387. 50
19 3.75 1162. 50
20 2.10 12747. 00
21 25.00 7750. 00
22 21.00 15750. 00
23 41, 000. 00* 41000. 00
TOT 1,748, 076. 00



